

**Nutley Board of Education**

**Bid Tabulation Sheet**

Additions & Renovations to Spring Garden Elementary School

Contract 1 - General Construction

Bid Date: June 18, 2009 @ 1:00 PM

Architect: Spiegle Group, Inc.

CM: Epic Management, Inc.

Bid Position (Base Bid + Alt 2 & 3)	1								2				3		
Bidder	GPC, Inc	Vanas	Crosson	J. Pisa	CR Construction	PT Builders	Cobra Construction	Pravco	AC Construction	Carter Construction	Niram	Riefolo Construction	Tormee Construction	Stone Creek	Peley Construction
<b>Base Bid</b>	2,698,000	2,998,000	2,977,000	3,077,000	2,984,000	2,890,000	3,100,000	2,818,000	2,985,000	3,294,000	2,893,000	2,959,000	2,746,777	2,783,600	3,085,257
Alt #GC-1 - Roof Coating	58,000	31,500	33,000	58,000	57,500	50,000	55,000	56,000	32,200	53,600	58,000	32,000	55,000	31,000	55,713
Alt #GC-2 - Add'l Acoustical Ceiling System Replacement	40,000	50,400	60,000	40,000	65,000	63,000	46,600	53,650	52,532	98,000	45,000	53,000	50,000	56,000	50,900
Alt #GC-3 - Add Bleachers @ Gym	13,000	13,300	13,000	17,000	14,000	18,000	13,400	18,750	14,663	22,500	13,000	14,000	18,000	13,000	16,870
Alt #GC-4 - Alum Windows in lieu of Vinyl Windows	(30,000)	(11,600)	(42,000)	(20,000)	(45,000)	(34,000)	(100,000)	12,600	500	(50,000)	5,000	(10,000)	(14,000)	1,000	(4,000)
<b>Base Bid + Alt GC-2, GC-3</b>	2,751,000	3,061,700	3,050,000	3,134,000	3,063,000	2,971,000	3,160,000	2,890,400	3,052,195	3,414,500	2,951,000	3,026,000	2,814,777	2,852,600	3,153,027



**Nutley Board of Education**

***Bid Tabulation Sheet***

Additions & Renovations to Spring Garden Elementary School

Contract 3 - HVAC

Bid Date: June 18, 2009 @ 1:00 PM

Architect: Spiezle Group, Inc.

CM: Epic Management, Inc.

Bid Position (Base Bid+ Alt 1)				3			2	1							
Bidder	Pennetta	WHL Enterprises	America Air Systems Group	Amco Enterprises	GDS Mechanical Inc.	Mid-Atlantic Mechanical	Sunnyfield	ESR Mechanical	Advanced Mechanical	Framan Mechanical	Aerodyne Redmond	Bender Contracting	Direct Digital	Envirocon	DuMont Mechanical
Base Bid	1,834,400	1,727,000	1,174,640	1,725,251	1,861,000	1,979,352	1,673,000	1,388,000	1,795,500	1,740,000	1,884,000	1,909,800	1,908,000	1,923,000	1,824,950
Alt #HVAC-1 - Add Cooling to RTU-1 & TRU-2	49,400	88,400	55,900	68,000	78,000	69,528	57,000	58,000	60,000	72,000	66,000	108,000	64,000	78,000	149,950
Alt #HVAC-2a - ATC System by Siemens Building Technologies in lieu of Siemens TALON Controls by National Control Solutions..	58,000	50,000		100,000	30,000	100,000	100,000	no change		no change	25,000	100,000	60,000	20,000	no change
Alt #HVAC-2b - ATC System by Johnson Controls in lieu of Siemens TALON Controls by National Control Solutions..	62,000	50,000		(15,000)	(15,000)	(18,000)	100,000	(50,000)		no change	(10,000)	(33,000)	(46,000)	(20,000)	(30,000)
<b>Base Bid + Alt HVAC-1)</b>	<b>1,883,800</b>	<b>1,815,400</b>	<b>1,230,540</b>	<b>1,793,251</b>	<b>1,939,000</b>	<b>2,048,880</b>	<b>1,730,000</b>	<b>1,446,000</b>	<b>1,855,500</b>	<b>1,812,000</b>	<b>1,950,000</b>	<b>2,017,800</b>	<b>1,972,000</b>	<b>2,001,000</b>	<b>1,974,900</b>

# Nutley Board of Education

## ***Bid Tabulation Sheet***

Additions & Renovations to Spring Garden Elementary School

Contract 4 - Electrical

Bid Date: June 18, 2009 @ 1:00 PM

Architect: Spiezle Group, Inc.

CM: Epic Management, Inc.

Bid Position (Base Bid + Alt 1)	1	3	2					
Bidder	Wojchik Electric	EDC	Post & Kelly	Tru Val	Pat Maggio	DPR Electric	Scout Electric	Vespa Electric
Base Bid	252,884	276,700	269,500	319,000	299,000	299,900	493,100	295,100
Alt #E-1 - Add Cooling to RTU-1 & TRU-2	48,581	72,700	63,150	65,000	114,000	59,900	32,650	50,100
<b>Base Bid + Alt E-1</b>	<b>301,465</b>	<b>349,400</b>	<b>332,650</b>	<b>384,000</b>	<b>413,000</b>	<b>359,800</b>	<b>525,750</b>	<b>345,200</b>